Chehalis River Basin Flood Authority — Flood Storage Facility Fish Analysis
REQUEST FOR PROPOSALS
Date Issued: June 21, 2010
Proposals Due: July 12, 2010 prior to 9:00 a.m.

Lewis County, Fiscal Agent for the Chehalis River Basin Flood Authority (Flood Authority), is
seeking a qualified consulting firm or team to provide professional services for completing a
study to determine the potential impacts of upstream storage on fish. Tasks include review of
existing fish use patterns, review, validation, and synthesis of existing hydrology and
hydraulics, evaluation of expected changes to the system (including water quality and fish
habitat), analysis of potential changes to fish usage and populations, and identification of
appropriate study methods to address uncertainty. The study is the next step in examining the
impacts on fish of proposed water storage structures on the headwaters of the Chehalis River
and the South Fork Chehalis River.

Background:

For more than 70 years, the local communities of the Chehalis River Basin have worked with a
variety of public agencies to find solutions to the chronic flooding problems throughout the
basin. However, residents of the watershed today remain fearful that lack of flood protection
leaves them vulnerable to the next storm event. Recent flood events occurred in 1996, 2007,
and 2009.

The Flood Authority was formed by an Interlocal Agreement among eleven jurisdictions in the
Chehalis River basin following the 2007 flood. One of the purposes of the Flood Authority is to
develop and implement flood hazard mitigation measures throughout the basin. One proposal
that is currently being studied is to build two water retention facilities, one in the headwaters of
the Chehalis River and one on the South Fork Chehalis River.

The Lewis County Public Utility District (PUD) is leading the studies of water retention facilities
and the PUD has retained EES Consulting to conduct a preliminary assessment of potential
water retention facility options. EES has used a hydrology model of the Chehalis River basin
developed by Northwest Hydraulic Consultants (nhc) under a contract with the Lewis County
Prosecutors Office. EES has proposed two water retention structures. See: Chehalis River
Water Retention Facilities Potential Study, February 2009.

In a second phase of analysis, EES’s subconsultants Shannon & Wilson, Inc. conducted
geologic and geotechnical studies of the proposed dam sites and dams. They produced
Geologic Reconnaissance Study, Proposed Chehalis River and South Fork Dam Sites, Lewis
County, Washington, October 27, 2009 and Reconnaissance-Level Geotechnical Report,
Proposed Chehalis River and South Fork Dam Sites, Lewis County, Washington, October 28,
2009.

Currently EES Consulting is undertaking a more refined look at the engineering and
cost/benefit analysis of the two dams. See: Chehalis River Water Retention Project, Phase IIB
Feasibility Studies, Scope of Work and Estimated Budgets, November 13, 2009.



EES Consulting also performed an initial evaluation of fish and aquatic resource issues
associated with the proposed dams. See: Chehalis River Water Retention Structures Scoping
Document and Proposed Studies. This document was intended to provide a preliminary scope
of aquatic resource issues, data gaps, and identify potential studies to address key aquatic
resource uncertainties.

The Flood Authority has determined that the next step in the study of the storage facilities is a
high level analysis to determine potential impacts of the proposed structures on fish.

In the interests of soliciting quality, informed proposals, electronic copies of all reports listed
above will be provided to all proposers. Proposers are also encouraged to review reports
linked to on the following sites:

www.chehalisbasinpartnership.org/technical/technical.htm
www.chehalisbasinpartnership.org/salmon_habitat restoration/salmon _habitat restoration.htm
www.lewiscountywa.gov/chehalis-river-basin-flood-authority
www.ecy.wa.gov/pubs/sorted.html

wdfw.wa.gov/mapping/salmonscape/

Objectives:

The goal of the Fish Study is to determine the impacts of two proposed upstream storage
structures on native fish in the basin. The Fish Study is intended to examine the impacts of
dams built for flood storage only as well as dams built for flood storage with hydropower and
stream flow augmentation. The study is also intended to examine impacts of the structures
both with and without fish passage.

Preliminary engineering and design of structures built for flood storage with hydropower and
stream flow augmentation is available in the EES reports described above. EES will also
provide preliminary design of structures built for flood storage only.

Given time constraints, the selected firm will need to rely on existing data to the extent
possible, and not all data gaps need to be filled to meet the objectives. Proposals should state
which data gaps need to be filled to meet the objectives of the study. The study should
consider impacts in the basin from the headwaters of the Chehalis to the Porter gauge (RM
33). Tidal influence impacts the river below this point.

Tasks:
Applicants should provide detail of how they would accomplish these tasks:

1. Review existing fish use patterns in the river system, focusing on native fish.

2. Review, validate, and synthesize the results of the existing hydrology and hydraulics to
determine impacts to channel morphology, water quality, and fish habitat.

3. Summarize the expected physical and chemical changes to the system, including, but
not limited to changes in:
* change in sediment regime,
* large woody material,
* water quality, and
* habitat connectivity.



4. Using the results of 1-3, analyze the potential changes to fish usage and populations.
Identify any potential impacts to fish, including areas of uncertainty. For example,
analysis should include but not be limited to:

* impact to spawning and rearing habitat due to inundation,

* habitat alteration due to reservoir fluctuations and ramping,

* habitat limitations due to the existing temperature and dissolved oxygen regime,

* potential impacts of flow augmentation, such as spawning and rearing habitat
alteration and timing(e.g., how augmentation could impact the separation between
spring and fall Chinook),

* impacts to juvenile salmonid upstream movement,

* interspecies interactions (competition/predation), and

» existing habitat utilization and impacts of proposed project to ESA-listed green
sturgeon.

5. Identify appropriate study methods to address areas of uncertainty identified in items 1-4.

Timeframe:

Work under this contract is to be completed no later than June 30, 2011. The work may be
extended or modified at the discretion of the Flood Authority.

Format of Proposal and Requirements:

Letter of interest: Introduce yourself and the team and demonstrate your understanding of the
nature of the project.

Approach/Methodology: Describe the approach and/or methodology that you will use to
complete each of the tasks described above.

Budget: Include a detailed budget estimate by task. The final budget for the project will be
determined as part of contracting.

Personnel: |dentify and include brief resumes listing qualifications of key personnel who would
be assigned to this work, and describe the anticipated roles of team members in the project.
Specify the Principal in Charge and the Project Manager who will serve as the primary contact
person. Provide a chart showing the organizational structure of the team.

Experience: Discuss your related experience based upon two to four relevant projects,
including client and project information, with your responsibility in the projects, the challenges
presented by each project, and the final results. Discuss experience with evaluating fish
impacts and benefits; modeling water quality, instream flows, and channel morphology; and
designing fish passage. Also discuss experience in working with public sector clients and
tribal governments.

Client References: Please provide three references that are familiar with your ability to
undertake and complete comparable work. Include contact names, titles, and telephone
numbers.



Submittal Information and Proposal Schedule:
Preliminary Schedule (Subject to change)

RFP Issued June 21, 2010

Proposal submittal deadline July 12, 2010, 9:00 a.m.

Notify finalists or selected consultant July 19, 2010

Finalist interviews week of July 19, 2010

Final selection July 26, 2010

Contract scope and budget development late July — early August 2010
Lewis County executes contract for services August 9, 2010

Proposal Quantities, Due Date, Time, Location

Submit 1 original unbound copy, 1 electronic copy, and 10 comb-bound copies of the proposal,
which should be a maximum of 25 single-sided 8.5” by 11” pages in 12 point font. Individual
resumes are limited to a two (2) page summary and may be included as an appendix not
counted in the proposal page limit. Full resumes should be available upon request. Proposals
are due in the office of Lewis County Clerk of the Board of County Commissioners no later
than 9:00 a.m. on July 12, 2010. Proposals submitted by any means other than mailing,
courier or hand delivery will not be accepted. Proposals submitted after the deadline date and
time will not be accepted.

Submittal address:

Clerk of the Board / Flood Authority Fish Study RFP
Lewis County Board of County Commissioners

351 NW North Street Room 209

Chehalis, WA 98532

Communications with the Authority and Lewis County

Any questions regarding the submittal process and/or aspects of the Request for Proposals
may be made via e-mail to Bruce Mackey of ESA Adolfson at bmackey@esassoc.com.

Only e-mail communications will be accepted. All responses will be provided via e-mail.
Questions and responses will be shared with all firms that provide an e-mail address to Mr.
Mackey. No questions will be accepted after Thursday, July 8" at the 5:00 p.m. close of
business.

The Request for Proposals and supporting documents are available for review on the Lewis
County web site, www.lewiscountywa.gov, or at the Department of Community Development,
2025 NE Kresky Ave., Chehalis, WA, 98532 during regular business hours.

Minimum Qualifications

It is mandatory that the Bidder have:



* License to do business within the State of Washington.

* |nsurance from an insurance carrier or carriers licensed to conduct business in the state
of Washington and having a rating of A-, Class VII or better, in the most recently
published edition of Best's Reports.

* Professional level knowledge and experience in fish biology, hydrology, water quality,
geomorphology, and biometrics, modeling (for water quality, instream flow, and fish
habitat), and fish passage design.

* Professional level experience working with federal, tribal, state and local organizations.
* Professional level experience in working within rigid timeframes and meeting deadlines.

Bidders who do not meet these minimum qualifications shall be deemed non-responsive and
will not receive further consideration.

Evaluation process:
Review Process

A selection committee consisting of four (4) members appointed by the Flood Authority along
with a member each from the Confederated Tribes of the Chehalis Reservation, the Lewis
County PUD, and the Washington Department of Fish and Wildlife will review and rate
proposals. This selection committee will recommend finalists for interviews or select a firm. |If
the selection committee decides interviews are necessary, the interviews will be conducting
during the week of July 19 and selection of a firm will be made by July 26, 2010.

Evaluation Criteria

Consultants will be ranked based upon the qualifications and experience of the consultant
team. Consultants will be evaluated on the following weighted criteria:

* Demonstrated expertise and experience in completing similar types of projects (20
points).

Key personnel, experience and knowledge (15 points).

Past performance and references (10 points).

Success in working with public sector clients and tribal government (15 points).
Approach, methodology, and budget (40 points).

The Flood Authority reaffirms its right to make any selection it deems prudent.

The successful individual, firm, or consultant team selected will perform a variety of duties as
agreed upon in the final negotiated Scope of Work. The selected consultant and Lewis County,
as fiscal agent for the Flood Authority, will finalize the contract terms and conditions. If Lewis
County and the selected consultant are unable to agree on terms and conditions at this point,
the selection committee may exercise its right to negotiate with other consultants.

Publication: Daily Journal of Commerce, June 22, 2010; East County Journal, June 23, 2010



